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September 8, 2006

04-So0l-505-0.0/17.0
04-0C8304

Addendum No. 3
Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SOLANO COUNTY IN
VACAVILLE FROM 505/80 SEPARATION TO YOLO COUNTY LINE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on September 27, 2006.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the
Proposal and Contract.

Project Plan Sheets 1 and 23 are revised. Half-sized copies of the revised sheets are attached for substitution for the like-
numbered sheets.

In the Special Provisions, Section 10-1.14, "MAINTAINING TRAFFIC", the lane closure chart table, "Chart No. 20," is
added as attached.

In the Special Provisions, Section 10-1.22, "ASPHALT CONCRETE", the following paragraphs are added after the last
paragraph:

"The area to which paint binder has been applied shall be closed to public traffic. Care shall be taken
to avoid tracking binder material onto existing pavement surfaces beyond the limits of construction.

A vertical longitudinal joint of more than 45 mm will not be allowed at any time between adjacent
lanes open to public traffic.

The Contractor shall schedule paving operations so that each layer of asphalt concrete is placed on
contiguous lanes of the traveled way during each work shift. At the end of each work shift, the distance
between the ends of the layers of asphalt concrete on adjacent lanes shall not be greater than 3 m or less
than 1.5 m. Additional asphalt concrete shall be placed along the transverse edge at the end of each lane
and along the exposed longitudinal edges between adjacent lanes, hand raked, and compacted to form
temporary conforms. Kraft paper, or other approved bond breaker, may be placed under the conform tapers
to facilitate the removal of the taper when paving operations resume.

Shoulders or median borders adjacent to a lane being paved shall be surfaced prior to opening the lane
to public traffic."
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In the Proposal and Contract, the Engineer’s Estimate Items 16 and 22 are revised.
To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate. The
revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it. A copy of this addendum is available for the contractor's use on the Internet Site:

http://lwww.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



Chart No. 20

Ramp Lane Requirements

Location: Eastbound- Route 80 — Connector Ramp to Route 505 (PM 28.00), Solano County

a.m. p.m.

FROM HOUR TO HOUR 121 2 3 4567 891011121 2 3 456 7 8 9101112

Mondays through Thursdays IR 100 T e e I I A 111(1)1(1
Fridays 1f1f1f1f1(22|2)1)1]|1 1(1(1(1
Saturdays 11|11 f1|1|1)1f1|1]|1 (111|111 |1
Sundays 1{1f1f1f1(2(2|2|2|2)1]|1 111 1{1(1(1

Day before designated legal holiday

Designated legal holidays

Legend:
1 | One Connector Ramp lane open in direction of travel

No lane closure, shoulder closure or work that interferes with public traffic will be allowed

REMARKS:

(F=Sol-80- 28/0C8301/8.06/28.03/R)

CONTRACT NO. 04-0C8304
ADDED PER ADDENDUM NO. 3 DATED SEPTEMBER 8, 2006




ENGINEER'S ESTIMATE

04-0C8304
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
1 070012 | PROGRESS SCHEDULE (CRITICAL LS LUMP SUM [ LUMP SUM
PATH METHOD)
2 070018 | TIME-RELATED OVERHEAD WDAY 180
3 074019 | PREPARE STORM WATER LS LUMP SUM | LUMP SUM
POLLUTION PREVENTION PLAN
4 074020 | WATER POLLUTION CONTROL LS LUMP SUM | LUMP SUM
5 074032 | TEMPORARY CONCRETE WASHOUT | EA 10
FACILITY
6 074033 | TEMPORARY CONSTRUCTION EA 1
ENTRANCE
7 074038 | TEMPORARY DRAINAGE INLET EA 6
PROTECTION
8 120090 | CONSTRUCTION AREA SIGNS LS LUMP SUM | LUMP SUM
(S
9 120100 | TRAFFIC CONTROL SYSTEM LS LUMP SUM | LUMP SUM
(S
10 128650 |PORTABLE CHANGEABLE MESSAGE | EA 4
S) SIGN
11 150722 | REMOVE PAVEMENT MARKER EA 14 100
12 150771 | REMOVE ASPHALT CONCRETE DIKE [ M 6490
13 150846 | REMOVE CONCRETE PAVEMENT M3 180
14 151625 | RECONSTRUCT METAL BEAM M 1180
GUARD RAILING (WOOD POST)
15 152439 | ADJUST FRAME AND GRATE TO EA 6
GRADE
16 153154 | COLD PLANE ASPHALT CONCRETE | M2 32500
PAVEMENT (60 MM MAXIMUM)
17 190110 | LEAD COMPLIANCE PLAN LS LUMP SUM | LUMP SUM
18 198007 | IMPORTED MATERIAL (SHOULDER | M3 3850
BACKING)
19 260210 | AGGREGATE BASE (APPROACH M3 9
SLAB)
20 390095 | REPLACE ASPHALT CONCRETE M3 1710
SURFACING
3
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ENGINEER'S ESTIMATE

04-0C8304

Item | Item Item Description Unit of Estimated Unit Price Item Total

No. | Code Measure Quantity

21 390102 | ASPHALT CONCRETE (TYPE A) TONN 840

22 390126 | RUBBERIZED ASPHALT CONCRETE | TONN 87 400
(TYPEG)

23 394048 | PLACE ASPHALT CONCRETE DIKE M 6490
(TYPEE)

24 038168 | SHOULDER RUMBLE STRIP M 62 400

25 397001 | ASPHALTIC EMULSION (PAINT TONN 470
BINDER)

26 401108 | REPLACE CONCRETE PAVEMENT M3 2210
(RAPID STRENGTH CONCRETE)

27 510087 | STRUCTURAL CONCRETE, M3 82
APPROACH SLAB (TYPE R)

28 510800 | PAVING NOTCH EXTENSION M3 3

29 519117 | JOINT SEAL (MR 30 MM) M 210

30 840515 | THERMOPLASTIC PAVEMENT M2 110

(S) MARKING

31 840561 | 100 MM THERMOPLASTIC TRAFFIC | M 71 300

S) STRIPE

32 840563 | 200 MM THERMOPLASTIC TRAFFIC | M 1770

(S) STRIPE

33 840571 | 100 MM THERMOPLASTIC TRAFFIC | M 560

S) STRIPE (BROKEN 5.18 M - 2.14 M)

34 850101 | PAVEMENT MARKER (NON- EA 8860

S) REFLECTIVE)

35 850111 | PAVEMENT MARKER EA 5160

(S) (RETROREFLECTIVE)

36 999990 | MOBILIZATION LS LUMP SUM | LUMP SUM

4
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